

Customer	Allianz IMA			Production	Primary / Secondary DC	Currency:	Country	CCP deal?	Delivery Options	CAA
Contract	60 month	Date	2/1/2024	New / Replacement	e: EU West Europe (Amster	EUR	DE	no		Sri
Version: QT-2401-0	PQA 62917 : Simulation - PTO - 99.7 SLA + Long distance DR			Default TLO rate	Azure: EU North Europe (Dublin)	PTO Enhanced Svcs				Budgetary

Comments / Assumptions:	PTO simulation of Lift & Shift Scenario - ERP on DB2 to ERP on HANA OS/DB migration tbd (SAP Services / Partner) **** Pls check if the minimum FUEs limit apply **** Timelines TBC , **PTO - Enh Svcs to be approved **Sandbox for S4 conversion to be ordered as a Change Request, S4 Conversion plan change needs to be amended by a Change Req
-------------------------	--

SAP Confidential

Budgetary

Phase Summary (base: 2024/2/1)							SSP values in EUR			SSP values in EUR			Desired SSP %	SSP Max	Offered price in EUR		
Phase No.	Description	Start date	End date	Run time	Monthly costs	CoS	SSP Min	SSP 100	SSP Max	SSP Min	SSP 100	SSP Max			Offered price	SSP range	
1	Base	6/1/2024	5/31/2029	60	€ 11,533.05	€ 1,153.31	€ 17,094.02	€ 20,108.24	€ 23,122.46	17,094.02	20,108.24	23,122.46			23,122.46	114.99%	
2	NW Java on ASE - DEV (M1 to M60)	6/1/2024	5/31/2029	60	€ 1,144.23	€ 114.42	€ 1,726.86	€ 2,031.36	€ 2,335.86	1,726.86	2,031.36	2,335.86			2,335.86	114.99%	
3	ERP on HANA - SBX - 2TB (M3 to M14) - 1 Year D	8/1/2024	7/31/2025	12	€ 6,891.74	€ 689.17	€ 9,918.45	€ 11,667.39	€ 13,416.33	9,918.45	11,667.39	13,416.33			13,416.33	114.99%	
4	ERP on HANA - Dev (M8 to M20)	1/1/2025	1/31/2026	13	€ 5,870.37	€ 587.04	€ 8,466.60	€ 9,959.53	€ 11,452.46	8,466.60	9,959.53	11,452.46			11,452.46	114.99%	
5	ERP on HANA - QA (M9 to M21)	2/1/2025	2/28/2026	13	€ 6,940.09	€ 694.01	€ 10,048.69	€ 11,820.59	€ 13,592.49	10,048.69	11,820.59	13,592.49			13,592.49	114.99%	
6	ERP on HANA - PROD (M11 to M11)	4/1/2025	4/30/2025	1	€ 20,182.05	€ 2,018.21	€ 20,775.72	€ 24,439.14	€ 28,102.56	20,775.72	24,439.14	28,102.56			28,102.56	114.99%	
7	NW Java on ASE - PROD (M11 to M11)	4/1/2025	4/30/2025	1	€ 5,003.43	€ 500.34	€ 3,945.12	€ 4,640.77	€ 5,336.42	3,945.12	4,640.77	5,336.42			5,336.42	114.99%	
8	DR for ERP PROD (M12 to M60)	5/1/2025	5/31/2029	49	€ 27,708.70	€ 2,770.87	€ 41,148.37	€ 48,404.15	€ 55,659.93	41,148.37	48,404.15	55,659.93			55,659.93	114.99%	
9	DR for NW JAVA on ASE PROD (M12 to M60)	5/1/2025	5/31/2029	49	€ 4,807.35	€ 480.74	€ 7,165.82	€ 8,429.38	€ 9,692.94	7,165.82	8,429.38	9,692.94			9,692.94	114.99%	
10	ERP on HANA - SBX - 512 GB (M13 to M60)	6/1/2025	5/31/2029	48	€ 3,698.81	€ 369.88	€ 5,518.46	€ 6,491.54	€ 7,464.62	5,518.46	6,491.54	7,464.62			7,464.62	114.99%	
11	ERP -> S4 HANA - Dev (M21 to M60)	2/1/2026	5/31/2029	40	€ 5,699.38	€ 569.94	€ 8,466.60	€ 9,959.53	€ 11,452.46	8,466.60	9,959.53	11,452.46			11,452.46	114.99%	
12	ERP -> S4 HANA - QA (M22 to M60)	3/1/2026	5/31/2029	39	€ 6,622.62	€ 662.26	€ 9,828.93	€ 11,562.08	€ 13,295.23	9,828.93	11,562.08	13,295.23			13,295.23	114.99%	
13	ERP -> S4 HANA - PRD (M23 to M60) incl. DR	4/1/2026	5/31/2029	38	€ 430.23	€ 43.02	€ 252.03	€ 296.46	€ 340.89	252.03	296.46	340.89			340.89	114.99%	
14	WebDispatcher - DEV	1/1/2025	5/31/2029	53	€ 271.72	€ 27.17	€ 405.90	€ 477.47	€ 549.04	405.90	477.47	549.04			549.04	114.99%	
15	WebDispatcher - QA	2/1/2025	5/31/2029	52	€ 271.83	€ 27.18	€ 405.90	€ 477.47	€ 549.04	405.90	477.47	549.04			549.04	114.99%	
16	WebDispatcher - PROD (incl DR)	5/1/2025	5/31/2029	49	€ 1,129.68	€ 112.97	€ 1,680.14	€ 1,976.40	€ 2,272.66	1,680.14	1,976.40	2,272.66			2,272.66	114.99%	
Totals:		6/1/2024	5/31/2029		€ 3,392,385.23	€ 339,238.57	€ 5,002,490.97	€ 5,884,588.79	€ 6,766,686.61	5,002,490.97	5,884,588.79	6,766,686.61			6,766,686.61		

Total contract values				
Total costs (w/o CoS) in EUR:		3,392,385.23	EUR	
Total revenue in EUR:		6,766,686.61	EUR	
AACV:		1,353,337.32	EUR	
Average margin calculated with SAP delivering, incl. CoS:				
		44.9%		
SSP Check				
Overall Result:		green		